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TREE REMOVAL SPECIFICATIONS:
1. REMOVALS WILL INCLUDE TOPPING AND OTHER OPERATIONS 

NECESSARY TO SAFELY REMOVE THE ASSIGNED TREES TO A 6”-
12” STUMP.

2. THE CONTRACT IS TO BE FULLY COMPLETED BY NO LATER THAN 
MARCH 30, 2019. NO WORK WILL BE ALLOWED AFTER THIS DATE, 
NO EXCEPTIONS.

3. NO TREES OR TRUNKS ARE FELLED ONTO PAVEMENT.
4. ADJACENT SIDEWALKS, LAWNS, STREETS, AND GUTTERS TO BE 

CLEANED.
5. ALL LABOR, SUPERVISION, EQUIPMENT, MATERIALS, AND SUP-

PLIES NECESSARY FOR THE EXECUTION OF THIS WORK MUST BE 
PROVIDED BY THE CONTRACTOR AT NO ADDITIONAL COST TO 
THE COUNTY.

6. ALL DEBRIS DISPOSAL WILL BE PROVIDED BY THE CONTRACTOR 
AT NO ADDITIONAL COST TO THE TOWN. THE CHOSEN CON-
TRACTOR WILL BE REQUIRED TO FOLLOW THE ANSI Z-133 STAN-
DARDS FOR TREE WORKER SAFETY.

7. CLEAN-UP PROCEDURES ARE COMPLETED WITHIN TWO HOURS 
AFTER DEBRIS HAVE BEEN PLACED AROUND THE SITE OF EACH 
TREE REQUIRING REMOVAL. THE WORK SITE IS LEFT EQUAL 
TO OR CLEANER THAN PRE-WORK CONDITIONS. TREE PARTS 
DROPPED OR LOWERED FROM TREES ARE KEPT OFF PRIVATE 
PROPERTY. IT SHALL BE THE RESPONSIBILITY OF THE CONTRAC-
TOR TO REMOVE AND DISPOSE IN A PROPER AND ACCEPTABLE 
MANNER ALL LOGS, BRUSH, AND DEBRIS RESULTING FROM TREE 
REMOVAL OPERATIONS.

8. TRAFFIC CONTROL IS THE TOTAL RESPONSIBILITY OF THE CON-
TRACTOR AND IS COORDINATED WITH THE PROPER DEPART-
MENT OF SMITH COUNTY. THE CONTRACTOR SHALL BE SOLELY 
RESPONSIBLE FOR PEDESTRIAN AND VEHICULAR SAFETY AND 
CONTROL WITHIN THE WORK SITE AND SHALL PROVIDE THE 
NECESSARY WARNING DEVICES, BARRICADES, AND PERSONNEL 
NEEDED TO GIVE SAFETY, PROTECTION, AND WARNING TO PER-
SONS AND VEHICULAR TRAFFIC WITHIN THE AREA. BLOCKING 
OF PUBLIC STREETS SHALL NOT BE PERMITTED UNLESS PRIOR 
ARRANGEMENTS HAVE BEEN MADE WITH THE COUNTY AND IS 
COORDINATED WITH THE APPROPRIATE DEPARTMENTS. TRAF-
FIC CONTROL IS THE RESPONSIBILITY OF THE CONTRACTOR 
AND SHALL BE ACCOMPLISHED IN CONFORMANCE WITH STATE, 
COUNTY, AND LOCAL HIGHWAY CONSTRUCTION CODES.
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Tree Clearing Area 2

15.06 ac. ±

Tree Clearing Area 1

1.81 ac. ±

Tree Clearing Area 3

1.45 ac. ±

Baker Parcel

101.95 ac. ±

Gordonsville Development P����� - Smith County, TN 
16.94 ac. ±
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Smith County Tree Removal Project
Smith County, Tennessee

Tennessee Valley Authority (TVA) provided an 
economic development grant through TVA 
InvestPrep™ funds to Smith County, Tennessee 
to assist in the purchase of an approximately 119-
acre tract of land for use as a proposed industrial 
site and for associated tree clearing within the 
tract of land. The primary purpose of tree removal 
is to enable Smith County to develop the site for 
future use as an industrial park. In order to do 
that, the county has to clear designated trees 
to provide improved visibility of the Project Site 
from adjacent roads. 

8.25 acres of mixed-deciduous forest habitat was 
cleared from four proposed tree clearing areas. 
One federally endangered species (gray bat; 
Myotis grisescens) is known in Smith County. In 
addition, the USFWS has determined that the 
federally threatened northern long-eared bat 
and the federally endangered Indiana bat have 
the potential to occur throughout the state of 
Tennessee. Exposure of Indiana bat and northern 
long-eared bat to the effects of tree removal has 
the potential to occur when bats are roosting in 
trees during time of removal, or when bats return 
to a previously occupied tree to find that the 
tree is no longer present. To avoid or minimize 
impacts to bats, tree removal of potentially 
suitable summer roosting habitat will occur in the 
winter months between November 15 and March 
30. Tree removal was tracked, documented and 
reported to the USFWS. Given the amount of 
suitable roost habitat (3.78 acres) proposed for 
removal, and the abundance of available habitat 
within the TVA region (TVA, 2017) implementation 
of the Action Alternative is anticipated to have a 
negligible impact on available bat habitat within 
the region.


